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RESOLUTION NO. 1950
A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF SOLEDAD
AUTHORIZING AND APPROVING THE EXECUTION OF AN
AGREEMENT BY AND BETWEEN THE CITY OF
SOLEDAD, MANUEL LOPEZ AND DEL
MAR CONSTRUCTION COMPANY

BE IT RESOLVED by the City Council of the City of
Soledad that the Mayor, and the City Clerk be, and they are
hereby, authorized and directed for and on behalf of said City
to execute and deliver an agreement with MANUEL LOPEZ and DEL
MAR CONSTRUCTION COMPANY in the form of the document hereunto
attached, marked "Exhibit A", and by reference made a part
hereof.

PASSED AND ADOPTED by the City Council of the City of
Soledad at a regular meeting duly held on the 29th day of
November, 1989, by the following vote:

AYES, and in favor thereof, Councilmembers: Campos,

Holguin, Ledesma, Mayor Pro Tem Untalon, Mayor Ortiz

NOES, Councilmembers: None

ABSENT, Councilmembers: None
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~MAYOR OF THE CITY OF FOLEDAD

. —
CPEY CLERK/GF THE CITY OF SQLEDAD



CONTRACT

THIS AGREEMENT is made by and between the CITY OF
SOLEDAD, a municipal corporation of the State of California,
hereinafter called "Owner," and MANUEL LOPEZ, an individual
doing business as DEL MAR CONSTRUCTION CO., hereinafter called
"Contractor."

In consideration of the mutual covenants, conditions
and agreements herein set forth, the said parties agree as
follows:

1. Project Description. The project consists of
the remodeling of an existing building, and the construction
of additions to said building and grounds, for use by the City
of Soledad as a combined City Hall and Police Station.

2. Contract Documents. Included and incorporated
herein by reference are: (a) the project Plans and Specifi-
cations, and addenda thereto, as approved by Owner, (b) the
Invitation to Bid, (c) the Instructions to Bidders, (d) the
General Conditions and all supplements and amendments thereto,
including the General Requirements, (e) the Contractor's
Proposal dated November 8, 1989, including the amendments to
the Contract Documents attached thereto as Exhibits "A"
through "E," inclusive, (f) the Contractor's Performance Bond,
unless waived by Owner, (g) the Contractor's Payment Bond,
unless waived by Owner, (h) the Contractor's Builders Risk All
Risk Insurance policy, unless waived by Owner, and (i) the
current minimum wage rates as ascertained by the California
Director of Industrial Relations, all of which, together with
this Contract, comprise the entire agreement between the
parties hereto and supersede all prior negotiations, repre-
sentations, and oral or written agreements with respect to the
project.

3. Performance of Work. Contractor agrees to
furnish all labor, tools, appliances, equipment, plant and
transportation, and to do all things necessary and incidental
to complete the construction of the project in accordance with
thie Contract Documents.

4, Commencement and Completion of Work. The date
of commencement of work shall be that fixed in a Notice to
Proceed to be issued by the Owner. The Contractor shall
substantially complete the work within 210 days from the date
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of commencement, subject to adjustments in the contract time
as provided in the Contract Documents.

5. Contract Price. The Contract Price, after
excluding Items A, B, C and D set forth in Paragraph IX of the
Contractor's Proposal dated November 8, 1989, is the sum of
Five Hundred Fifty-eight Thousand Seven Hundred Forty-nine
Dollars ($558,749.00.) 1In the event Owner elects to include
any such excluded item, the cost thereof as shown in said
Paragraph IX shall be added to and shall become a part of the
Contract Price.

6. Payment. Owner shall pay the Contractor for his
performance of the Contract the Contract Price specified in
Paragraph 5 above.

7. Progress Pavments. Progress payments shall be
made to Contractor in accordance with the Progress Payment
Schedule attached to the Contractor's Proposal as Exhibit "A"
thereto. Said Progress Payment Schedule shall supersede and
replace all other provisions in the Contract Documents relat-
ing to progress payments to the extent that such other pro-
visions are inconsistent with said Progress Payment Schedule.

8. Final Payment. Final payment, constituting the
entire unpaid balance of the Contract Price, shall be made by
Oowner when: (a) the Contract has been fully performed by
Contractor, except for Contractor's responsibility to satisfy
requirements which necessarily survive final payment, (b) a
Notice of Completion for the project has been recorded by
owner, and (c) thirty-five (35) days have elapsed since the
date of recordation of the Notice of Completion.

9. Miscellaneous Provisions.

(a) “Workers' Compensation Certificate. 1In accor-
dance with Sections 1860 and 1861 of the California Labor
Code, the Contractor shall, prior to beginning work under the
Contract, sign and file with Owner the following certificate:

"I am aware of the provisions of Section 3700
of the Labor Code which requires every employer to
be insured against liability for workers' compen-
sation, or to undertake self-insurance in accordance
with the provisions of that code, and I will comply
with such provisions before commencing the perfor-
mance of the work of this contract."

(b) Liquidated Damages. The parties hereto agree
that in case all of the work required to be performed by this
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Contract is not completed before or upon the expiration of the
time limit specified in the Contract Documents, damage will be
sustained by Owner; that it is impracticable to determine the
actual damage Owner will sustain by reason of such delay, and
it is therefore agreed that the Contractor will pay to the
Owner the sum of Two Hundred Dollars ($200.00) per day for
each day between the completion date required by the Contract
Documents and the date of final acceptance by the owner, as
liquidated damages. It is further agreed by the parties
hereto that the stipulated amount of liquidated damages is
reasonable, and Contractor agrees to pay the same as herein
provided. In case such liquidated damages are not paid, the
Contractor agrees that the amount thereof may be deducted by
Owner from any moneys due or to become due to Contractor under
the Contract, or, if said amount is not sufficient, the Owner
may recover from the Contractor the total amount. No liqui-
dated damages shall be assessed for delays due to acts of God,
acts of the Owner, criminal acts, fire, flood, storm, strikes,
lockouts, or other causes beyond Contractor's control. The
provisions of this subparagraph (b) shall supersede and
replace the provisions of Paragraph 63 of the General Con-
ditions relating to liquidated damages.

(c) Labor Law Requirements. In the performance of
this Contract the Contractor shall strictly comply with all
labor laws and regulations of the State of California, as well
as with all applicable labor laws and regulations of the
Federal government.

(d) Amendments. No amendment of this contract, or
of any provision contained in any of the Contract Documents,
shall be effective for any purpose unless the same is ex-
pressed in writing and is signed by both Owner and Contractor.

(e) Duties of Architect Delegated. It is under-
stood and agreed by the parties hereto that all duties of the
Architect set forth in the General Conditions, or elsewhere in
the Contract Documents, are delegated to the Building Official
of the City of Soledad, and that wherever in the Contract
Documents there is a reference to the Architect, it shall be
deemed to refer to the Building Official.

(f) Binding Effect. All of the terms, provisions
and conditions contained in the Contract Documents shall be
binding upon, and shall inure to the benefit of the heirs,
legal representatives, successors and assigns of the
respective parties hereto.

IN WITNESS WHEREOF, the said parties have executed
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this Contract as of the 15th day of

December

OWNER: CONTRACTOR:

CITY OF SOLEDAD, a municipal
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Del Mar Construction Co
P.0. Box 2425
Carmel, California 93921

November 8, 1989
Jorge Rifa

City Manager
City of Soledad

Past Office Box 156
Soledad, California 93960

RE: CONSTRUCTION PROPOSAL FOR THE SOLEDAD POLICE STATION/
RENOVATION OF THE JUSTICE COURT FOR A NEW CITY HALL

Dear Mr. Rifa:

We are pleased to submit herewith for vyour consideration a
construction proposal for the above referenced project.

Our proposal is based on amended contract documents and per the
following qualifications;

1 Per contract documents -General Conditions section-, as
dated April 4, 1989, and as amended per exhibit "A".

II Per Addendums No. 1 & 2, as they pertain to drawings only
and as amended by exhibit "B."

III1 Per contract specifications, as amended by exhibit "C".

v Per construction drawings as designed by the architect
MacCaffrey & Sons Inc, and as amended by exhibit "D".

Vv Per proposal adjustments as referenced in exhibit “E“.

VI Use of existing city facilities during construction;
The city shall allow the contractor the use of the existing
Justice court house to be used as temporary construction
field office at no cost. Usage shall include restrooms and
utilities.

VII Caonstruction span shall consist of 210 calendar days.

VII1 Construction proposal includes site storm drainage alternate

IIAII .
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IX Proposal exclusions;

This proposal excludes the following items which the city
may elect to add for the amounts given;

A Performance bond, (based on proposal amount)...¥$12,2646.00
B Payment Bond, (based on proposal amount)....... $12,266.00
c Sallyport, (with manually operated gate)....... $£18,000.00
D Builder ‘s Risk insurance (No earthguake)....... $ 7,500.00

Due to the recent trembler insurance companies
have declared a moratorium on earthquake
coverage for an unspecified time periaod.

The undersigned propaoses to construct the Soledad Police Station,
per the above referenced qualifications, and to renovate the
Soledad Justice court into a new city hall for the amount of;
Five hundred and fifty eight thousand seven hundred forty-nine
dollars ($558,749.00) .

This proposal is good and valid for a period of thirty days from
taoday’'s date.

Signed and agreed by agreed by
IV T S VI Ll 4&/,@ / /é{‘j
\
M. Lopez, Owner, Date C1t ffl 1al, Date
2
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EXHIBIT "A"
GENERAL CONDITIONS AMENDMENTS TO THE CONTRACT

The following modifications to the general conditions are agreed
upon and are now part of the contract documents;

Article No/Page No. Description of Change

Definitions 9, page 2 Replace the word "architect" with the
word "City building official”.

Shop drawings sub-

mittals, 30, page 9 Shop drawings submittal shall be limited
to the following specification sections;

Wood Trusses— Section 06100

Glu—-Lam beams— Section 06180

Roofing tiles—- Section 07320

Metal doors/frames— Section 08100
Wood doors/frames— Section 08200
Metal windows— Section 08500

Door hardware— Section 08700
Architectural finishes Sectionss

#%# Ceramic tile— Section 09300

* Acoustical treatment— Section 09500
# Resilient flooring— Section 09650
# Carpet- Section 09482

# Painting— Section 09900

Plumbing fixtures— Section 01500
Furnaces— Sections 15600

Cooling system—~ Section 13800
Ductwork/Accessaries— Section 15840
Electrical systems— Section 14010

Insurance, 34-C & D

page 11 Delete the requirement for an "Umbrella
excess liability for the general
liabilaity and automobile insurance". The
contractor shall provide insurance on a
separate basis.

Delete builders risk and Earthquake
insurance requirement. See proposal for
exclusi1ons and add-ons.

Partial payments

72, page, 33 Delete the following sections on Partial
payments; A. General, B. Lump Sum Price
Breakdown, D. and Estimate. Replace this
sections with the following section;
Partial payments shall be based on
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pragress work completed, as approved by
the city building official, and shall be
based on the +fallowing performance

schedule;

PROGRESS PAYMENT SCHEDULE ON WORK COMPLETED

Description af work FPercentage

Phase I Foundation

All underground utilities
Concrete slab poured
Foundation bolts

Forms removed

Rough utilities under slab

Progress payment due ...........00.. ceannsa ausesssnmacs 20%

Site Work

Grading

Paving/fog seal
Striping & signage
Exterior lighting

Progress payment due ......... fsesssesessasessncenaa .- 104

Framing

All lumber components framed
Stuccao wrap installed
Exterior door & windows

Roof % Gutter

Rough FPlumbing

Rough Electrical

Rough HVAC
Progress payment due ...........cceens . 5 ¥ 4
Insulation
Progress payment due ......ccccceeccans emasasascsasusae SZ

Interior/Exterior Covering

Sheetrock

tape % texture

Interior doors

Cabinetry

Suspended ceiling "T" bar
Stucco

=T
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Progress payment due ........... ceessccssssnsunascnnsa 20%4
Final
Carpeting
Vinyl flooring
Painting

Base board/molding

Door stops

Ceiling panels

Finish electrical, HVAC & plumbing

Praogress payment due ............. e Yo r 4

Total 1004
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EXHIBIT "B"
AMENDMENTS TO ADDENDUMS 1 AND 2

The following maodifications to Addendums 1 and 2 are agreed upon
and are now part of the contract documents;

Amendments to addendum No. 13

Item No.

Description of Change

1-

Drawing A-1, item a is superseded by new council
chambers design as per drawing A—1l.

Drawing A-5, items ¢ and d relating to 1lighting are
superseded by the revised electrical/lighting plans per
exhibit "Db".

Drawing S-1, item b, is deleted.

Delete addendum modifications to drawings E-1, E-2, and
E-3. Refer to exhibit "D" for revised drawings.

Amendments to Addendum No. 23

Item No.

Description of Change

1.

Delete item a of sheet A-5, specifications section 03300
page 1 of 2 relating to a hired inspector to oversee
concrete lab testing.

Delete i1tem a of sheet A-1 relating to roof access 1ladder.

[ —
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EXHIBIT "C“
AMENDMENTS TO CONTRACT SPECIFICATIONS

The following modifications, deletions and substitutions are
agreed upon and are now part of the contract documents, for
purpose aof clarity only those sections affected by madifications
are hereby listed. All other sections not affected by
modifications and amendments in this proposal are accepted;

Section Description of Change

03100 Delete requirement to use douglas fir plywood, FPS-1 for
concrete formwork and replace with construction grade
materials.

03200 Delete test certificate requirement.

03300 Delete testing of materials and replace with mix
records from concrete company.

03370 Delete this section entirely.

06100 Replace common nails with sinkers.

06400 Countertops and cabinetry work shall be all plastic
laminate at exposed sides and shall be per WIC

standards as reference by exhibit samples.

07200 Replace foil—-faced on type "“A" and "B" insulation and
replace with kraft paper facing.

074600 Delete shop drawing submittals requirement.

08350 Delete this section entirely.

08500 Change Buality assurance to read as follows;

Quality assurance: Provide nail on type sliding windaws
as manufactured by Monterey Bay window, or an approved
substitution.

08700 Change door hardware as follows;

All locksets shall be Ultralock —heavy duty entry lock
Schllage compatible, with dull chrome 26d finish.

Handicapped lockset shall be as per PDR "lever handle
cylindrical 1lock/SX series/free trim/10B +finish/ UL
approved (1 each).

Fanic device shall be as manufacture by American
shield.

e N O
v

473




09300

092650

09682

09900

10300

10522

11450

15000

Delete maortize lockset at doaors 31 & 32 and replace
with standard lockset.

Add a deadbolt to door Na. 24 % 235.
Hinges/butts shall be as manufactured by Hager model
RC 1279, finish US 10A.

Kick plates shall be made of impact plastic.

New acoustical ceiling grid and panels shall match
existing ceiling 1n color, texture and type .

Resilient flooring (vinyl tile) shall be as
manufactured by Armstrong/Classic corlon series.

Carpeting materials shall be 21 ounce, 100% amoco XXV
olefin tufted 1 oop pile glue down carpeting
"Philadelphia series cambridge 21 50944 as
manufactured by Shaw industries, Inc.

Painting shall be per 2 coats system using "Kelly
moore” paint or approved equal.

Toilet accessories shall metallic with white finish.
Delete this section entirely.
Delete this section entirely.

All Plumbing fixtures shall be "American standard or an
approved equal®”.

Deleted cast iron for sewer/drain piping and replace
with ABS piping.

Toi1lets shall be floor mount tank type 3-1/2 gallon.

Faucets shall be as manufacture by "Delta" or an
approved equal.

Replace 140,000 BTU 141 gallons high recovery water
heater with a 100 gallon 71,000 BTU

All drain fixture shall be as manufactured by "Zern" or
as per and approved equal.

All lavies faucets shall be double handle type.

Floor drains at rooms 220 & 221 shall be standard 3"
diameter drains set with 3" (inches) screws.

S
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15600 &
15800

15840

16010

TR

Furnace/Cooling units shall be as manufactured by
“Rudd Co".

Furnace/Cooling unit isolators shall be of rubber
bushing type as per sample exhibit.

Ductwork shall be UL approved round type.
Duct/AC unit isolators shall be rigid type.
Exhaust fans shall be as manufacture by "Chelsie">

Rain gutter shall be as per sample exhibit.

Delete section entirely. The new section will be
included in the new design for the electrical portion
as shown on revised electrical drawings.
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EXHIBIT "D*
AMENDMENTS TO CONSTRUCTION DRAWINGS

The following modifications, deletions and substitutions have
been agreed upon and are now part of the contract documents;
Drawings not affected by the amendments are accepted as per
original design and are therefore not listed below.

Drawing Rev. Dwg. Descraiption of Change
Number Number
A-1, A-11 Flaoor plan changes due to modifications to

placement of presidium i1n council chambers.

A-5 Delete portion of drawing relating tao all
lighting fixtures. New electrical drawings
will show revised lighting plan.

PM-1 same Delete HVAC roof mounting and outdoor duct
flex connections and replace with solid
rubber mount and rigid connections.

E-1, Delete entire drawing and replace with new
design per revision 1.

E-2 Same as E-1 above.

E-3 Same as E-1 above

10
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EXHIBIT “E"
AMENDMENTS TO PROPOSAL

Subject: PROPOSAL ADJUSTMENTS PER CITY COUNCIL'S REQUEST

RE: CONSTRUCTION PROPOSAL FOR THE SOLEDAD POLICE STATION/
RENOVATION OF THE JUSTICE COURT FOR A NEW CITY HALL

Dear Mr. Rifa:

We are pleased to submit herewith for your consideration the
costing for construction items as requested. The following list
is a compilation of those items and is based on our two previous

meetings.
Item # Description Comments
1 Delete Access ladder to roof
2 Delete foil facing @ insulation
3 Deleted Accordion door (door # 34)
4 Delete carpeting and vinyl flooring at selected roaoms
202, 205, 209, 211, 213, 216, 217 & 219

S DELETED ITEM

() Change toilet accessories from specified to
standard metal -prepainted white-

7 Delete fire extinguishers % installation
8 Delete refrigerator

9 Delete replacement of door at Council chambers
and re—-stain existing (doar # 1)

10 DELETED ITEM

11 Modifications at Council chambers to relocate
presidium which includes storage closet demo &
rebuilt to fit new configuration as well as electrical
and other carpentry changes.

12 Modifications to the Evidence room to secure room.
changes includes the addition of door lock, wall
framing around cabinets and installation of plywood
at walls and ceiling between sheetraock and studs.

LS 2% < NP
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13 Modify interview/waiting rooms by adding 1/2" cdx plywood ta
all walls behind sheetrock panels.

The above proposal adjustments amount to a total of ($ 4,566.00)
deducts have been included in our +final proposal amount in page
2.

12
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McCaffrey (O Sons, Inc B

architecture” planning general construction

January 4, 1989

! ADDENDUM NO. 1

} Contract for the addition to the Soledad City Hall, Soleéad, CA.
[ 1. Specifications: Contract, Page 1, third paragraph, revise to

read that drawings consist of,"25 sheets,"instead of,"26 sheets."”

2. Add the following information to paragraph 30, page 8, of the ‘
General Conditions: .
SECTION/PARAGRAPH
i 02050 Submittals a.Permits & Notices authorizing building
demolition.
b.Certificates of severance of utility
services.
c.Permits to transport & dispose of debris.
d.Demolition procedure

02200 Last Para Written instructions for approval for
relocating utilities by the owner.

02440 2 Shop drawings, catalog cuts, templates
and erection and installation details.

02440 2 Fence component samples.

02513 Subnittals Material list submittals.

02580 Submittals Ssubmittals on manufacturer's data.

03200 Shop Drawings Shop drawings.

03200 Certificates Test certificates.

03300 Tests Mix Designs.

05500 Submittals Jtem list, manufacturer's data, manu-
facturer's installation procedures and
shop drawings.

06180 Submittals Shop drawings.

06400 Submittals Material 1list, shop drawings and samples.

07320 Submittals Product data, manufacturer's instructions
and colors for selection.

07510 Submittals Certificates, Installation instructionms.

07510 Guarantee Guarantee.

(A1}
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Page 2 of 3

SECTION/PARAGRAPH
07600 Submittals
07500 Submittals
08100 Submittals
08200 Submittals
08400 Subnittals
08500 Submittals
08700 Sample re-
guirements &
hardware
schedule
08800 Submittals
09200 Submittals
09300 Subrittals
09500 Certificate
09500 Samples
09500 Shop drawings
09650 Submittals
09682 Submittals
09900 Submittals
10160 Shop drawings
Certificates
10300 Submittals
10430 Submittals
10500 General
10522 Submittals
12505 Submittals
15000 Submittals

R AL T TS e, A £t
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Shop drawings, installation procedures
and materials list.

List of materials, manufacturer's data
and installation procedure.

Shop drawings.

Materials list and manufacturer's spec-
ifications.

Shop drawings.
Shop drawings.

Sample list and hardware schedule.

Materials list, manufacturer's data and
installation procedures.

Materials list, manufacturer's data and
installation procedures and samples.

Materials list and manufacturer's data.
Certificates and test reports.

Samples.

Shop drawings.

List of items, manufacturer's data and
installation procedures and samples.

Shop drawings, test reports, certificates
of compliance, installation instructions,
maintenance manutals and samples.

Materials list, manufacturer's data and
samples.

> —

Shop drawings and conformance certificates.

Catalog cuts ané installation instructions.

Product data, layouts and supporting
structures.

Technical data, drawings,
installation instructions.

Product data.
Shop drawings and samples.

Shop drawings.

McCalfrer {6 Scns. Inc

shop drawings and

archileclure” plannnz general construct :]
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Page 3 of 2

SECTION/PARAGRAPH

15000 Tests, Finching
& Sterilization

15070 General
Requiremerts

15250 Submittals

15500 Areas to be
Sprinkled

15600 General
Reguirements

15800 Subrittals

15800 Contract
Closeout

15800 Tests

15840 General
Reguirements

15840 Field test &
Inspections

16010 Shop drawings

2xxx% END OF ADDENDUM NO.
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Test reports.

Submittals and standards of ca=pliaace.

Manufacturer's data.
Sprinkler layouts and samples.

Submittals: Manufacturer's dazza a=Z2
maintenance/operation for furr:zces.

Materials list and catalog datz.

Warranty and operation/mainter.znce =anua

Copies of test reports.

Submittals: Manufacturer's daza.

Report on final balancing and zestz=g
of Air System.

Shop drawings.

1 HARRER

McCaffrev (O Sans. Inc .

architecture” plamra gererdl ¢
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McCallrey

(O Sons. Inc Bmsaee. .

architecture” plannny gencra conslruclion

June 21, 19889
SHEET NO.
A-6 a.
A-5 a.
b.
c.
Specifications a.

Section 03300
Page 1 of 2 »-GLU

[SAS

Specifications
section 15000
Page 14 of 28

S-1
{Q a-1 a.

A-8,A-9 & A-10 a.

ADDENDUM NO. 2

Adad
D21

note- "Doors D2,Di6,Diy,D2C,Di8 &rd
shall have a twenty mintte fire label
and shall be 1 374" thick soclid core with
thresholds ané c.osures." Install metal
frames on these céoors ain adciticn to the
others inéicated to have me:tal frames.

Adé note. “Instal. new lighted exit signs
over doors D23 ard D3S."

Add note. Nev la_-in ce_lzncs shall be one
hour fire rated -n the corr.dors where coors
(listed in previcuas paragraga A-6a) are
located. -
Add note: "Aair ciffusers arc registers ’
Jocated within the corridors listed adbove
shall be furnishel with fuseable link
closures."

/

-

under Qualit) >—iIhspector
(approved b ~edad's Building

Department) WwI red by the contractor

to oversee thRe  ccucre ahcratory testing
(lzbcx vy to be approvec Ly 3 é's

§nifézng Departmrat."”

Hot & colcé water piping
above grade & inside the building shall be
copper tube type “L" hard drawn with wrought
copper solder joint fittings.

Add to para.b{l):

Add note: “"All information on trusses and
glue laminated tazbers to be used will be
approved by the Soledad Building Department.”

See-Sketch No.l and 1A fo
of new roof acc
of et

nce on type
ification

See Sketch No.2 for toilet accessories
mounting heights.

3313 MARINADRIVE MARIKNA CALIFORNIA ®3033 (40,384 0224
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fadders exceed the require-
§ OSHAJANSI| Standards and
y4o1s'of detail drawings ate
\spon request. Design consur
wrding specific projects s
5.;"! _gesited. '
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anufactures two types of allu- o~ -
all'ladders ... fixed, includ-~ fond ﬂ {.g Gl
g\ladders, and folding All - - 4. é-:% ih

\ -~ ‘0

eatures tracing guides
1’ showing the mos*
Apppmeations for both fixed

3 wall ladders. Also show~
rsions, technical descriplio-

ALUNMINUM @ - -
| LADDERS o
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PP—PRODWC™ PRESENTATION

1 Co~lorm tc OSHA ANS! A14.3 Standards lor fixed wall fad-
ders Foiic~ the scale drawing tracing guides, inside, 1o
asz.re co~ :-mz-ce of installalion to code

2 Al ~Auminc~ cons ruct onfor maintenance free service No
P& " Ing &.: necessar)

3 Hig~ stre-; 1 6TI.-T6 a uminum alioy for extra safety,
lor.z life

4 All za-1s s.2:2 a~c shaped to {it users hands and feet for a
mc e com.‘c .abie more secure grip Saler

S e rounZ serrzizd rungs
have cas” zJmi-.m rung
corinectors acuies with & >
soliz nvel=z ezch 1L a3 com- -
bineZ shez-: -er: - of over
36C os,ez:- rumz Perme-

ner no-tw Ims allat o~
No swagec nts -0 la'ge
holes in s:zera.: Szle
inde - tely

€ MouL~'"g D-z:ke's are V¢
thich aum. .7 s-cel pre-
puncnsd tc crovuse 16 0%

cente's o.Mz hoies .
Bracxe.s are srovuced every '
6l

7 Cuslomimade o fitezchjob, using standard parts for lowest
poss..ie cost

UA—USZS APPLCATUD!NS
For permane~. roc! ezcess on outside walis up over parapet
or roo! edge. Un ims.de walls provides access through roof
hatcl, salely secure.;, and comforiably Can be anodized or
mill fnush for attracuve rust-free installations ... even in
marine envirommemls
Also suitable for chxmneys lowers, vals, antennae, tanks,

waler bealme:! paits, relinenes, and other industrial
applicalons.
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~ [ GUIDELINES FOR THE PHYSICALLY HANDICAPPED

In washroom lacilities oesignec 1o accom
modate Lhe physically handicapped, accesso-
ties should be mounled so the operating
teatures meel local buitding coaes. Heig!i,
requirements may vary wiltin a facility
depending on location of indivicua! accessc~
ries and dueclion liom which accessories are
apptoached. As a guideline, the operaling fea-
tures shou!d be mounted within 40
{1016mm) of the finished lios Throughou!
this catalog a wheelchair symbui os used lo

1650) Rt e 1

R=Y=)

indicale models accessible when mounted at
the recommended height \n adcilion a
wheelchair symbol is used to 1dentily all
models specilically designed fo: easy access

_by the hg_u_'dacagged.___
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©1969 BOBRICK WASHROOM EOQUPMELT .
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TRACING GUIDES SCALE V4" =1’

w these scale drawing tracing guides to assure conforinanco to OSHANANSI
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CLIMBING HEIGHTS UPTO 20 FEET
* (NO CAGE REQUIRED)
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RITY DOORS H-300
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