RESOLUTION NO. 1958

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF SOLEDAD
AUTHORIZING THE EXECUTION OF AN AGREEMENT WITH
DILBECK AND SONS, INCORPORATED FOR
CONSTRUCTION OF PUBLIC RESTROOMS

AT VOSTI PARK

BE IT RESOLVED by the City Council of the City of
Soledad that the City Manager be and he is hereby, authorized
and directed to execute with Dilbeck and Sons, Incorporated, an
agreement to construct public restooms at Vosti Park, in the
form of the document hereunto attached, marked "Exhibit A", and
by reference made a part hereof.

PASSED AND ADOPTED by the City Council of the City of
Soledad at a regular meeting duly held on the 9th day of
January, 1990, by the following vote:

AYES, and in favor thereof Councilmembers: Campos,

Holguin, Ledesma, Mayor Ortiz

NOES, Councilmembers: None

ABSENT, Councilmembers: None

MAYOR OF THE CITY OF SOLED

ATTEST:

S

CI LE I OF} SOLEDAD
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CONTRACT

THIS AGREEMENT is made by and between the CITY OF
SOLEDAD, a municipal corporation of the State of California,
hereinafter called "Owner,'" and DILBECK & SONS, INCORPORATED, a
California corporation, hereinafter called "Contractor."

In consideration of the mutual covenants, conditions
and agreements herein set forth, the said parties agree as
follows:

1. Project Description. The project consists of
the construction of masonry public restroom facilities,
including all plumbing, electrical and painting work, to be
located at 160 Park Street in the City of Soledad, according to
the August, 1988 Contract Documents and plans and specifications
prepared by Hanna & Brunetti, Engineers; subject, however, to
the changes and modifications in the plans and specifications as
noted on the project drawings and initialed by the parties
hereto.

2. Contract Documents. Included and incorporated
herein by reference are the August, 1988 Contract Documents:
(a) the project Plans and Specifications, and addenda thereto,
as changed and modified on the drawings in the manner referred
to in Paragraph 1, above, (b) the Invitation to Bid, (c) the
Instructions to Bidders, (d) the General Conditions, (e) the
Supplementary Conditions and Technical Specifications attached
to the General Conditions, (f) the Contractor's Proposal dated
December 18, 1989, (g) the Contractor's Performance Bond, (h)
the Contractor's Payment Bond, (i) the Contractor's Builders
Risk All Risk Insurance policy, and (j) the current minimum
wage rates as ascertained by the California Director of
Industrial Relations, all of which, together with this Contract,
comprise the entire agreement between he parties hereto and
supersede all prior negotiations, representations, and oral or
written agreements with respect to the project.

3. Performance of Work. Contractor agrees to
furnish all labor, tools, appliances, equipment, plant and
transportation, and to do all things necessary and incidental to
complete the construction of the project in accordance with the
Contract Documents.

4. Commencement and Completion of Work. The date
of commencement of work shall be that fixed in a Notice to
Proceed to be issued by the Owner. The Contractor shall
substantially complete the work within one hundred twenty (120)
working days from the date of commencement, subject to
adjustments in the contract time as provided in the Contract
Documents.
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the contract time as provided in the Contract Documents.

5. Contract Price. The Contract Price shall be
that set forth in the Contractor's Proposal referred to in
Paragraph 2 above.

6. Payment. Owner shall pay the Contractor for its
performance of the Contract the Contract Price specified in
Paragraph 5 above.

7. Progress Payments. Progress payments shall be
made to Contractor in accordance with the Progress Payment
Schedule incorporated in the Contractor's Proposal. Said
Progress Payment Schedule shall supersede and replace all
other provisions in the Contract Documents relating to
progress payments to the extent that such other provisions are
inconsistent with said Progress Payment Schedule.

8. Final Payment. Final payment, constituting the
entire unpaid balance of the Contract Price, shall be made by
Owner when: (a) the Contract has been fully performed by
Contractor, except for Contractor's responsibility to satisfy
requirements which necessarily survive final payment, (b) a
Notice of Completion for the project has been recorded by
Owner, and (c) thirty-five (35) days have elapsed since the
date of recordation of the Notice of Completion.

9. Miscellaneous Provisions.

(a) Workers' Compensation Certificate. In accor-
dance with Sections 1860 and 1861 of the California Labor
Code, the Contractor shall, prior to beginning work under the
Contract, sign and file with Owner the following certificate:

"I am aware of the provisions of Section 3700
of the Labor Code which requires every employer to
be insured against liability for workers' compen-
sation, or to undertake self-insurance in accordance
with the provisions of that code, and I will comply
with such provisions before commencing the perfor-
mance of the work of this contract.”

(b) Liguidated Damages. The parties hereto agree
that in case all of the work required to be performed by this
Contract is not completed before or upon the expiration of the
time limit specified in the Contract Documents, damage will be
sustained by Owner; that it is impracticable to determine the
actual damage Owner will sustain by reason of such delay, and
it is therefore agreed that the Contractor will pay to the
Owner the sum of Two Hundred Dollars ($200.00) per day for
each day between the completion date required by the Contract
Documents and the date of final acceptance by the owner, as
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Contractor agrees to pay the same as herein provided. 1In case
such ligquidated damages are not paid, the Contractor agrees that
the amount thereof may be deducted by the Owner from any monies
due or to become due to Contractor under the Contract, or, if
said amount is not sufficient, the Owner may recover from the
Contractor the total amount. No liquidated damages shall be
assessed for delays due to acts of God, acts of the Owner,
criminal acts, fire, flood, storm, strikes, lockouts, or other
causes beyond Contractor's control.

(c) Substitution of Securities in Lieu of Retainage.
The Contractor may elect to receive 100 percent of payments due
under the Contract Documents from time to time, without
retention from any portion of the payment by the Owner, by
depositing securities of equal value with the Owner in
accordance with the provisions of Section 4590 of the California
Government Code. Such securities, if deposited by the
Contractor, shall be valued by the Owner, whose decision on
valuation of the securities shall be final. Securities eligible
for investment under this provision shall be limited to those
listed in Section 4590 and Section 16430 of the California
Government Code.

10. Amendments. No amendment of this contract, or
of any provision contained in any of the Contract Documents,
shall be effective for any purpose unless the same is expressed
in writing and is signed by both Owner and Contractor.

11. Binding Effect. All of the terms, provisions
and conditions contained in the Contract Documents shall be
binding upon, and shall inure to the benefit of the heirs, legal
representatives, successors and assigns of the respective
parties hereto.

IN WITNESS WHEREOF, the said parties have executed
this Contract as of the 18th day of _December , 1989,

OWNER : CONTRACTOR:

CITY OF $OLEDAD, a munigipal DILBECK & SONS, INCORPORATED,
a California corporation,

By N /k//(Z f\i(/ng

Title: ’/j? y z’euL
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PO BOX 6088 e« SALINAS, CALIFORNIA 93912 ¢ TELEPHONE (408) 422-8213

December 18, 1989

Jeorge Rifa
City of Soledad
647 Front Street
Soledad, CaA

Re: Soledad City Restrooms

After reviewing the above mentioned plans and specifications.
and the revisions made to the project as shown on the corrected
building department set of drawings, signed and dated by

both me and the building official, our base bid proposal

would be Forty-Two Thousand Seven Hundred Seventy-Nine Dollars
and no cents.

We will need approximately 120 calendar days to complete
this project once the notice to proceed is issued.

Attached is a breakdown for your use.

Thank you.

/DTLBECK AND SONS, INC.
i
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30N3, INC, "

" OCT 11, 1989 8:14'S9
9152,1 PHASE TOTALS REPORT PAGE 1
ESTIMTE @S- SOLEDAD CITY RESTROOMS ESTINATE 15 CONPLETE
ALTERNATE :  BASE BID

MARK. UPS-)
PHRSE 4 SUB-CONTRACTOR (ABIR  MATERIAL SUB  EQUIPMENT  OTHERS TOTAL
2- 286- SITE CXCAYATION BECK - - 1,408 - ;
3 175 BUIDING FOUNDATIONS & SLABS LUBIN - - b3 - -
3~ 200- REINFORCING STEEL ASSOCIATED - - 758 - -
39009~ TOTAL CONCRETE USAGE - 1,981 - - -
4 205~ C.M.U, MASONRY ROSI - - 5,256 - -
5- Sg- MISC, FABRICATED IRON HUTCHS - - 06 - -
-9~ TOTAL LUMBER USAGE - {771 - - .
4755~ DILBECK WORK 3,577 - - - -
7~ 319~ SHINGLES COFFZE ; - 708 - -
7~ 466~ FLAGHING & SHEET METAL VAL - - - - - 3
7- $18- SKYLIGHTS CORST COUNTIES - - {,200 - . 1,20
8~ 11g- HOLLOW METAL INTERSTATE DOGR - - 1,308 - - 1,269
8- 76~ FINISH HARDYARE INTERSTATE DOOR . - - - - g
9~ 30g- PAINTING BENOIT - - {,566 - - 1,509
g~ 156- TGILET PARTITIONS PENNISULA SHOWER - - 2,557 - - 2,557
16~ 869~ TOILET ACCESSORIES PENNISULA SHOWER - - - - - 3
15~ 4gg- PLUNBING VALS . T - - 11,3
16~ 199~ ELECTRICAL CUSTON - - 2,484 - - 2, 484
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DILBECK & SONS, INC, ner 11, 1989 8:1‘5‘?
g BIDNS544,1 PHASE TOTALS REPORT PAGE 2
ESTIMATE | 3= SOLEDAD CITY RESTROUMS ESTIMATE IS COMPLETE
ALTERNATE BASE BID
MARK-~UPS -»
LABOR  MATERIAL SUB  EQUIPMENT (OTHERS TOTAL
COST TYPE TOTALS 3,577 2,852 38,559 4 g 37,479
MARK UPS 3 g
MARKED UP COST TYPE TOTALS 3,517 2,852 38,458 8 g 37,979
HOURS 154 g )
l SUBTOTAL 37,9719
i
ADD ON LINE JC PHASE JC COST 1P HRSIS SOURCE METHOD B/A  CONSTANT AMOUNT |
582 LABOR BURDEN UNION 1-8329- OVERHEAD  COST TYPE  LABOR PERCENT B 37 .,99% 2,839 |
1983 SALES TAX MONTEREY COUNTY 1-8336- OVERHERD ~ COST TYPE MATERIAL  PERCENT 3 b.98% 171 i
|
I
REGULAR ADD-GNS 2,218!
i
|
GRAND TATAL 39,287
7 30% GRAND TOTAL MARK up 2,758 .
42,339 E
DD GN LINE JC PHASE JC CO57 TF BASIS 30URCE METHOD B/A  CONSTANT AMOUNT
383 BUILDERS RISK INSURANCE 1-8422- QVERHERD  GRAND TTL PERCENT B 8,25% 28
3642 PERFORMANCE 30ND 1-8418- OVERHEAD  SRAND TTL TABLE A t 842 ! i
AFTER TOTAL ADD-ONS Rl
I BID TOTAL HEHI3#iasdsisdississss 42,779 E
~-ESTIMATE CHE

TOTAL MARK UPS TO NET LABOR
NET LABOR TQ BID TOTAL

TQTAL MARK UPS TO BID TOTAL




